| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 430 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 68, 063. 01 ROUTE :
CALL ORDER : 430 CONTRACT ID : M -26848- A COUNTI ES : MARI ON
LETTING DATE : 09/16/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 994900B
SET-AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 61, 620. 00 100. 0000%
2 31-4351261 SHELLY & SANDS, |NC. $ 62, 293. 87 101. 0935%
3 35-1033872 GRADY BROTHERS, | NC. $ 67, 571. 00 109. 6575%
4  35-1561537 GLOBE ASPHALT PAVI NG CO $ 70, 520. 00 114. 4433%
5  35-0918397 R ETH RILEY CONSTRUCTI ON $ 84, 160. 00 136. 5790%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 92, 104. 04 149. 4710%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-1033872
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | GRADY BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
______________________________________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 110-01001 LUMP| 3075. 00000 3075. 00| 2537. 76000 2537. 76| 4500. 00000 4500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 203-02000 108.000 CYS | 40. 00000 4320. 00| 19. 14000 2067. 12| 35. 00000 3780. 00
EXCAVATI ON,  COVMON | | |
0003 303-52308 128.000 TON | 35. 00000 4480. 00| 24. 01000 3073. 28] 27.50000 3520. 00
COVPACTED AGGREGATE, O, 53 | | |
0004 402-07432 493.000 TON | 47.00000 23171. 00| 48. 15000 23737. 95 55. 00000 27115. 00
HVA SURFACE, TYPE A | | |
0005 402-07435 269.000 TON | 37. 00000 9953. 00| 58. 08000 15623. 52| 44. 00000 11836. 00
HVA | NTERVEDI ATE, TYPE A | | [
0006 402-07440 258.000 TON | 37. 00000 9546. 00| 45. 43000 11720. 94 40. 00000 10320. 00
HVA BASE. TYPE A | | |
0007 402-07450 13.000 TON | 150. 00000 1950. 00| 67. 61000 878. 93| 75. 00000 975. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0008 406- 05520 1.500 TON | 200. 00000 300. 00| 199. 03000 298. 55| 650. 00000 975. 00
ASPHALT FOR TACK COAT | | |
0009 604-07483 7.000 TON | 225. 00000 1575. 00| 66. 98000 468. 86 150. 00000 1050. 00
HVA FOR S| DEWALK | | |
0010 720-44000 5.000 EACH 450. 00000 2250. 00| 212. 30000 1061. 50| 400. 00000 2000. 00
CASTING ADJUST TO GRADE | | [
0011 801-06775 LUMP| 1000. 00000 1000. 00| 825. 46000 825. 46| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 61, 620. 00| $ 62, 293. 87| $ 67, 571. 00
______________________________________________________________________ o
CONTRACT TOTALS | $ 61, 620. 00| $ 62, 293. 87| $ 67, 571. 00




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 09/19/03
PAGE : 430 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 68, 063. 01 ROUTE :
CALL ORDER : 430 CONTRACT ID : M -26848- A COUNTI ES : MARI ON
LETTING DATE : 09/16/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (4) 35-1561537 | (5) 35-0918397 | (6) 35-1917625
| GLOBE ASPHALT PAVI NG CO | RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

SECTI ON 0001  ASPHALT RESURFACE

[ I |
0001 110-01001 LUMP| 3300. 00000 3300. 00] 7000. 00000 7000. 00| 4100. 00000 4100. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 203-02000 108.000 CYS | 50. 00000 5400. 00| 75. 00000 8100. 00| 53. 14000 5739. 12
EXCAVATI ON,  COVMON | | |

0003 303-52308 128.000 TON | 20. 00000 2560. 00 30. 00000 3840. 00| 45. 69000 5848. 32
COVPACTED AGGREGATE, O, 53 | | |

0004 402-07432 493.000 TON | 60. 00000 29580. 00| 65. 00000 32045. 00| 63. 08000 31098. 44
HVA SURFACE, TYPE A | | |

0005 402-07435 269.000 TON | 50. 00000 13450. 00| 50. 00000 13450. 00| 54. 61000 14690. 09
HVA | NTERVEDI ATE, TYPE A | | [

0006 402-07440 258.000 TON | 40. 00000 10320. 00| 50. 00000 12900. 00| 54. 59000 14084. 22
HVA BASE. TYPE A | | |

0007 402-07450 13.000 TON | 100. 00000 1300. 00| 100. 00000 1300. 00| 120. 45000 1565. 85
HVA, TYPE A, WEDGE AND LEVEL | | |

0008 406- 05520 1.500 TON | 240. 00000 360. 00| 200. 00000 300. 00| 230. 00000 345. 00
ASPHALT FOR TACK COAT | | |

0009 604-07483 7.000 TON | 250. 00000 1750. 00| 175. 00000 1225. 00| 350. 00000 2450. 00
HVA FOR S| DEWALK | | |

0010 720-44000 5.000 EACH 300. 00000 1500. 00| 400. 00000 2000. 00| 390. 00000 1950. 00
CASTING ADJUST TO GRADE | |

0011 801-06775 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000.00]  10233. 00000 10233. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 70, 520. 00| $ 84, 160. 00| $ 92, 104. 04
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 70, 520. 00| $ 84, 160. 00| $ 92, 104. 04




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 09/19/03
PAGE : 434 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 177, 744.01 ROUTE :
CALL ORDER : 434 CONTRACT ID : M -27016-B COUNTI ES : OWEN
LETTI NG DATE : 09/16/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/21/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 10000AL
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 182, 607.67 100. 0000%
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 110-01001 LUVP| 6315. 00000 6315. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 301-07448 300.000 TON | 12. 00000 3600. 00| |
COVPACTED AGGREGATE, NO 53, BASE FOR | | |
SHOULDER WEDGES | | |
0003 303-04075 270.000 TON | 52. 25000 14107. 50| |
COVPACTED AGGREGATE, O 73 FOR SHOULDER | | |
WEDGES [ [ |
0004 304-07489 200. 000 TON | 78. 18000 15636. 00| |
HVA PATCH NG TYPE A [ | |
0005 402-07432 2700.000 TON | 49. 74000 134298. 00| |
HVA SURFACE, TYPE A | [ |
0006 405-05517 18.400 TON | 335. 02000 6164. 37| |
ASPHALT FOR PRI ME COAT | | |
0007 406-05520 3.000 TON | 205. 80000 617. 40 |
ASPHALT FOR TACK COAT | | |
0008 801-06640 12.000 EACH 72. 45000 869. 40| |
CONSTRUCTI ON SI GN, A | | |
0009 801-06775 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 182, 607.67 |
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e et e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS | $ 182, 607.67 |




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

09/ 19/ 03
436 -1

ENG NEER S ESTI MATE: $ 127, 898. 93 RQUTE :
CALL ORDER : 436 CONTRACT ID : M-27018-B COUNTI ES : PUTNAM
LETTI NG DATE : 09/16/03 10:00 AM DI STR CT : CRAWFCORDSVI LLE DI STRI CT
CONTRACT TI ME 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 10000AK
SET-ASI DE :
VENDCR RANKI NG :
TOTAL
RANK VENDCR NQO. / NAME BI D

$ 129, 399. 26

1 35-2126716

WABASH VALLEY ASPHALT CO. LLC

100. 0000%

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 35-2126716 |
| WABASH VALLEY ASPHALT CO. LL|

SECTI ON 0001

0001 110-01001

ASPHALT RESURFACE

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 303-52308

COVPACTED AGGREGATE, O, 53 FOR BASE

0003 304-07489

HVA PATCH NG TYPE A
0004 402-07432

HVA SURFACE, TYPE A
0005 405-05518

ASPHALT FOR PRI ME COAT
0006 406-05520

ASPHALT FOR TACK COAT
0007 801-06640

CONSTRUCTI ON SI GN, A
0008 801-06775

MAI NTAI NI NG TRAFFI C

SECTI ON TOTALS

100. 000

100. 000

2500. 000

3408. 000

4. 300

6. 000

TON |
I
TON |

I
TON |

I
SYS |

CONTRACT TOTALS

UN'T PR CE

7575.

5.

61.

44,

0.

205.

107.

1000.

00000

95000

26000

28000

55000

13000

80000
00000

7575.

595.

6126.

110700.

1874.
882.

ooI|
00|I
ooI|
ooI

I
40|

06|

UNIT PRI CE AMOUNT]|

UNIT PRI CE




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/03
PAGE : 440 -1

PAVEMENT MESSAGE MARKI NGS, |

ENG NEER S ESTIMATE: $ 243, 033. 05 ROUTE : 25
CALL CRDER : 440 CONTRACT ID: M -27091-A COUNTI ES : CASS
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 40000AC
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1621699 CENTRAL PAVING | NC. $ 172, 990. 34 100. 0000%
2 35-0997978 PHEND & BROM, | NC. $ 185, 446. 24 107. 2003%
| (1) 35-1621699 | (2) 35-0997978 [
| CENTRAL PAVI NG | NC. | PHEND & BROMN, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
[ | I
0001 110-01001 LUMP| 8600. 00000 8600. 00| 9000. 00000 9000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 202-60820 26500. 000 SYS | 1. 25000 33125. 00| 1. 65000 43725. 00|
SURFACE M LLING ASPHALT | | [
0003 401-07328 2300.000 TON | 47. 00000 108100. 00| 45. 75000 105225. 00|
QT QA-HVA, 3, 70, SURFACE, 9.5 mm | | [
0004 406-05520 8.000 TON | 150. 00000 1200. 00| 160. 00000 1280. 00|
ASPHALT FOR TACK COAT | | |
0005 801-06207 742.000 LFT | 1. 50000 1113. 00| 2. 45000 1817. 90|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN I I I
0006 801-06640 20.000 EACH| 60. 00000 1200. 00| 60. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | | [
0007 801-06645 4.000 EACH 10. 00000 40. 00| 20. 00000 80. 00|
CONSTRUCTION SIGN, B | | |
0008 801-06775 LUVP|  11900. 00000 11900.00|  16000. 00000 16000. 00|
MAI NTAI NI NG TRAFFI C | | |
0009 808-06711 2878.000 LFT | 0. 18000 518. 04 0. 18000 518. 04
LI NE, PAINT, BROKEN, WH TE, 4 IN. | | |
0010 808-06713 1250. 000 LFT | 0. 18000 225. 00| 0. 18000 225. 00|
LI NE, PAINT, SOLID, WH TE, 4 IN. | | |
0011 808-06714 3310.000 LFT | 0. 18000 595. 80| 0. 18000 595. 80|
LI NE, PAINT, SOLID, YELLON 4 IN. | | |
0016 808-75300 616.000 LFT | 1. 50000 924. 00| 1. 50000 924. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0017 808-75320 9.000 EACH 40. 00000 360. 00| 0. 40000 3. 60|
I
|

THERMOPLASTI C, LANE | NDI CATI ON ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 19/ 03
PAGE : 440 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 243, 033. 05 ROUTE : 25
CALL ORDER : 440 CONTRACT ID : M -27091-A COUNTI ES : CASS
LETTING DATE : 09/16/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET-AS| DE :
| (1) 35-1621699 | (2) 35-0997978 |
| CENTRAL PAVING | NC. | PHEND & BROWN, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0018 808-75325 4.000 EACH 60. 00000 240. 00| 0. 60000 2. 40|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0019 808-75297 257.000 LFT | 3. 50000 899. 50| 3. 50000 899. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0020 805- 78470 900.000 LFT | 0. 50000 450. 00| 0. 50000 450. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0021 805- 78795 350. 000 LFT | 10. 00000 3500. 00| 10. 00000 3500. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
SECTI ON TOTALS | $ 172, 990. 34| $ 185, 446. 24|
__________________________________________ Y
CONTRACT TOTALS | $ 172, 990. 34| $ 185, 446. 24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/03
PAGE : 450 -1

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 450 CONTRACT ID : M-27112-A COUNTI ES : JASPER
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 211, 798. 50 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 222, 365. 00 104. 9889%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 254, 946. 24 RQUTE : 65, 265
CALL ORDER . 460 CONTRACT ID : M-27129-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 50000AB
SET- AS| DE :

VENDOR RANKI NG :

GUARDRAI L, POST STEEL, 8.5 LBS PER LFT, |
7 FT. O IN |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1643252 C TECH CORPCRATI ON, | NC. $  159,293.02 100. 0000%
2 35-0821499 DREW JANES H. CORPORATI ON $  160,575.00 100. 8047%
3 35-2110733 SPECI ALTI ES COVPANY LLC $  202,988.75 127. 4310%
| (1) 35-1643252 | (2) 35-0821499 | (3) 35-2110733
| G TECH CORPORATI ON, | NC. | DREW JAMVES H CORPORATI ON | SPECI ALTI ES COVPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  GUARDRAI L MAI NTENANCE
I I I
0001 105- 07038 12.000 MOS | 1400. 00000 16800. 00| 1350. 00000 16200. 00| 2000. 00000 24000. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP| 6800. 00000 6800. 00| 6600. 00000 6600. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 601- 01128 1.000 EACH 925. 00000 925. 00| 750. 00000 750. 00| 1200. 00000 1200. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0004 601- 01522 1.000 EACH 1350. 00000 1350. 00| 1135. 00000 1135. 00| 1400. 00000 1400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0005 601- 02103 525.000 LFT | 9. 60000 5040. 00| 12. 50000 6562. 50| 14. 75000 7743.75
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | |
IN. SPACI NG [ | |
0006 601- 02212 50.000 EACH 13. 50000 675. 00| 14. 00000 700. 00| 20. 00000 1000. 00
GUARDRAI L POST, BRACKET, 8.5 LBS PER FT, | |
GALVANI ZED, 1 FT. 5 IN | | |
0007 601- 03444 5.000 EACH 85. 00000 425. 00| 70. 00000 350. 00| 100. 00000 500. 00
CAT TRANSI TI ON STEEL PCST, MK 9 | |
0008 601- 03445 5.000 EACH 130. 00000 650. 00| 135. 00000 675. 00| 150. 00000 750. 00
CAT TRANSI TI ON PANEL, MK WC | |
0009 601- 03446 5.000 EACH 110. 00000 550. 00| 110. 00000 550. 00| 135. 00000 675. 00
CAT TRANSI TI ON CABLE, MK CA | |
0010 601- 03447 5.000 EACH 60. 00000 300. 00| 75. 00000 375. 00| 80. 00000 400. 00
CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, | | |
MK CA , MK CA | [ |
0011 601- 03448 5.000 EACH 25. 00000 125. 00| 22. 00000 110. 00| 30. 00000 150. 00
CAT TRANSI TI ON STEEL POST BRACKET, MK D | |
, MK D | | |
0012 601- 03462 75.000 EACH 48. 00000 3600. 00| 44. 50000 3337. 50 55. 00000 4125. 00
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 254, 946. 24

RQUTE : 65, 265

DATE :
PAGE :

09/ 19/
460 -2

03

GUARD RAI L ATTENUATI NG TERM NAL, SIDE | |
PLATE, MKSD | |

CALL ORDER . 460 CONTRACT ID : M-27129-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499 | (3) 35-2110733
| G TECH CORPORATI ON, | NC. | DREW JAMES H. CORPORATION | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 601-03471 5.000 EACH 3150. 00000 15750. 00| 2995. 00000 14975. 00| 3500. 00000 17500. 00
CAT UNIT, COVPLETE W THOUT FOUNDATI ON | | |
TUBES OR SO L PLATES, ABOVE GROUND | | |
COVPONENTS ONLY | | [
0014 601-03599 3.000 EACH 110. 00000 330. 00| 115. 00000 345. 00| 150. 00000 450. 00
GUARDRAI L, THRI E BEAM RAIL SECTION, 12 | | |
FT. 6 IN | | |
0015 601- 03683 50.000 HRS | 208. 00000 10400. 00| 240. 00000 12000. 00| 250. 00000 12500. 00
COMBI NATI ON ATTENUATI NG TERM NAL, | | |
REPAI R, LABOR ONLY | [ [
0016 601-61340 75.000 EACH 45, 00000 3375. 00| 75. 00000 5625. 00| 65. 00000 4875. 00
GUARD RAIL PCST, 15.5 LBS PER FT., | | |
GALVANI ZED, 6 FT. 3 IN. LONG | | |
0017 601-61350 50. 000 EACH| 15. 00000 750. 00| 16. 00000 800. 00| 25. 00000 1250. 00
GUARD RAI L PCST BRACKET, 15.5 LBS PER | | |
LFT., GALVANIZED, 1 FT. 2.25 IN. | | |
0018 601-61390 5.000 EACH 40. 00000 200. 00| 28. 00000 140. 00| 40. 00000 200. 00
GUARDRAI L TERM NAL END SECTI QN, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0019 601- 61400 5.000 EACH 350. 00000 1750. 00| 300. 00000 1500. 00| 425. 00000 2125. 00
GUARD RAI L BURI ED END, GALVAN ZED, | | |
SI NGLE FACE | [ |
0020 601-61545 25.000 EACH 22.00000 550. 00| 25. 00000 625. 00| 30. 00000 750. 00
GUARD RAI L PCST, ALUM NUM | NSTALL | | |
0021 601- 62530 1.000 EACH 125. 00000 125. 00| 151. 30000 151. 30| 175. 00000 175. 00
GUARD RAI L PI ER CONNECTI ON, ES | [ |
0022 601- 62540 500. 000 EACH| 18. 00000 9000. 00| 15. 00000 7500. 00| 21. 00000 10500. 00
GUARD RAI L PCST, PLUMB | | |
0023 601- 62555 246.000 LFT | 1. 55000 381. 30| 5. 50000 1353. 00| 6. 75000 1660. 50
GUARD RAIL,, TUBING ELIPTICAL, | | |
ALUM NUM LABOR ONLY | | |
0024 601- 62580 10. 000 EACH 15. 00000 150. 00| 15. 00000 150. 00| 40. 00000 400. 00
GUARD RAI L SPLICE BAR, ALUM NUM | | [
0025 601-90678 11.000 CYS | 140. 00000 1540. 00| 185. 00000 2035. 00| 175. 00000 1925. 00
CONCRETE, A, BURI ED END SECTI ON | | |
0026 601-91428 6.000 EACH 280. 00000 1680. 00| 225. 00000 1350. 00| 325. 00000 1950. 00
GUARD RAI L ATTENUATI NG TERM NAL, NOSE | | |
ASSEMBLY, MKN | | |
0027 601-91432 6. 000 EACH 270. 00000 1620. 00| 250. 00000 1500. 00| 315. 00000 1890. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 460 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 254, 946. 24 RQUTE : 65, 265
CALL ORDER . 460 CONTRACT ID : M-27129-A COUNTI ES : VAR QUS
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499 | (3) 35-2110733
| G TECH CORPORATI ON, | NC. | DREW JAMES H. CORPORATION | SPECI ALTI ES COVPANY LLC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0028 601-91504 5.000 EACH 115. 00000 575. 00| 100. 00000 500. 00| 135. 00000 675. 00
GUARD RAIL POST, W, 10 IN X 10 IN | | |
0029 601-91505 5.000 EACH 100. 00000 500. 00| 90. 00000 450. 00| 115. 00000 575. 00
GUARD RAIL POST, W2, 8 IN. X 8 IN, [ | [
0030 601-91542 5.000 EACH 40. 00000 200. 00| 20. 00000 100. 00| 50. 00000 250. 00
GUARD RAIL BLOCK, 6 IN. X8 IN, Bl | | |
0031 601-91649 2.000 EACH 125. 00000 250. 00| 120. 00000 240. 00| 150. 00000 300. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | |
0032 601-91653 2.000 EACH 115. 00000 230. 00| 100. 00000 200. 00| 150. 00000 300. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR,  GALVANI ZED [ | [
0033 601- 93346 5.000 EACH 45. 00000 225. 00| 75. 00000 375. 00| 75. 00000 375.00
GUARD RAI L CONNECTOR AS | | |
0034 601- 94645 1.000 EACH 175. 00000 175. 00| 185. 00000 185. 00| 225. 00000 225.00
GUARD RAI L END TREATMENT, SENTRE , NCSE | | |
Pl ECE ONLY | |
0035 601-94689 5.000 EACH 2450. 00000 12250. 00| 1975. 00000 9875. 00| 3000. 00000 15000. 00
GUARDRAI L END TREATMENT, OS | | |
0036 601-94690 3.000 EACH 3600. 00000 10800. 00| 3100. 00000 9300. 00| 4000. 00000 12000. 00
GUARDRAI L END TREATMENT, NG | | |
0037 601-95972 5.000 EACH 80. 00000 400. 00| 50. 00000 250. 00| 90. 00000 450. 00
GUARD RAIL POST (CRT), 8 IN.X 6 | |
I N. TREATED LUMBER, 6 FT. O IN. LONG | |
0038 601- 96591 4921.000 LFT | 4, 82000 23719. 22| 5. 20000 25589. 20| 5. 75000 28295. 75
GUARD RAI L PANEL, STEEL BEAM | | [
0039 601-97947 100. 000 EACH 4. 40000 440. 00| 5. 00000 500. 00| 20. 00000 2000. 00
GUARD RAI L CLAVP BAR, ALUM NUM | | |
0040 601-97950 5.000 EACH 25. 00000 125. 00| 15. 00000 75. 00| 50. 00000 250. 00
GUARD RAI L PCST BRACKET, TREATED TI MBER, | | |
6 IN X6 1IN | | |
0041 601-99105 1640. 000 LFT | 9. 45000 15498. 00| 9. 70000 15908. 00| 11. 75000 19270. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0042 601-99109 165.000 LFT | 21. 30000 3514. 50| 21. 50000 3547. 50| 17. 75000 2928. 75
GUARDRAI L, WBEAM DOUBLE FACED, 3 FT. | | |
1.5 IN. SPACI NG | | |
0043 601-99123 1.000 EACH 1950. 00000 1950. 00| 1851. 00000 1851. 00| 2000. 00000 2000. 00
GUARDRAI L TRANSI TI ON, GP | | |
0044 801-06775 LUWP| 3600. 00000 3600. 00| 4235. 00000 4235. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 159, 293. 02| $ 160, 575. 00| $ 202, 988. 75

CONTRACT TOTALS [

$ 159, 293. 02|

$ 160, 575. 00|

$ 202, 988. 75







